

**Clarifications to queries from prospective bidders apropos tender no. ITPO/ITSD/WIFI/2016 dated 15.06.2016 for appointment of an agency for installation, operation and maintenance of Wi-Fi internet network in selected halls of ITPO, Pragati Maidan, New Delhi.**

<b>Sl. no.</b>	<b>Query from the bidder</b>	<b>Clause as per tender</b>	<b>Response from ITPO</b>
1	In BOQ, point no. 6, 7, 8 & 9 are related to LAN internet connection whereas the number of days for which is needed to be quoted is nowhere mentioned which is very much required in order to quote.	-	No change in tender conditions. However it is clarified that in BOQ point no. 6, 7, 8 & 9 the rates may be provided on per day basis.
2.	The criteria for selecting the L1 bidder are nowhere mentioned."	The criteria for selecting the L1 bidder has already been specified in point no. 3 of clause no. 18 of the tender document which is reiterated as follows: "The contract will be awarded to the lowest (L1) bidder whose total bid value comes out to be the lowest as per Item Rate BOQ."	No change in tender conditions.
3.	ITPO is in the process of dismantling/	ITPO is in the process of	No change in tender conditions. However it is clarified that ITPO, at its sole

	<p>demolition of various halls/ buildings/ areas of Pragati Maidan, New Delhi. The halls/ buildings/ areas which are dismantled/ demolished by ITPO during the entire contractual period will have to be vacated of all the equipments by the contractor within maximum seven (7) days after it receives written notice from ITPO. If the equipments/ hardware are not removed from the specified site within specified time limit of maximum seven (7) days, it will be deemed that such equipment is not required by the contractor and ITPO will take action as per its discretion for removal of those equipments/ hardware. Also, <b>the new buildings that are coming up the contractor will be allowed to provide the Wi-Fi at the same terms and conditions co-terminus with the remaining contract.</b></p>	<p>dismantling/ demolition of various halls/ buildings/ areas of Pragati Maidan, New Delhi. The halls/ buildings/ areas which are dismantled/ demolished by ITPO during the entire contractual period will have to be vacated of all the equipments by the contractor within maximum seven (7) days after it receives written notice from ITPO. If the equipments/ hardware are not removed from the specified site within specified time limit of maximum seven (7) days, it will be deemed that such equipment is not required by the contractor and ITPO will take action as per its discretion for removal of those</p>	<p>discretion, may ask bidder to provide wi-fi services in new buildings/halls at the same rates, terms &amp; conditions of the existing contract.</p>
--	--	---	--

		equipments/ hardware. Also, the contractor shall have no rights of work in the newly constructed building/ structure.	
4.	Dilute ISP class A certificate for primary bidder to allow participation for class B and Class C ISPs as well because requirement if only for Delhi and ISP classes A/B/C are only relevant to countrywide/regional set up.		No change in tender conditions.
5.	Exempted from submitting EMD/tender fee		No change in tender conditions.