

CORRIGENDUM 2

Selection of Service Provider for Technical Audit of the MEP Services Executed in Convention Center at Bharat Mandapam, Pragati Maidan, New Delhi

It is informed that due to administrative reasons, the following changes have been made in the Tender on above subject dated 27.02.2024:

| S.No. | As per RFP | Now to be read as |
|--------------|--|--|
| 1. | SCOPE OF SERVICES Page no. 16 1. The Scope of Audit of MEP work shall be limited to the Convention Centre (CC) Building and high side connectivity of CC building MEP services upto the 1st connection point of External Trunk MEP Infrastructure | SCOPE OF SERVICES Page no. 16 1. The Scope of Audit of MEP work shall be limited to the Convention Centre (CC) Building and high side connectivity of CC building MEP services upto the 1st connection point of External Trunk MEP Infrastructure. Peer Review of MEP System is also part of the scope. QA/QC is the part of RFP and have to do as per standard norms and IS code. However, CCTV is excluded from the scope. |
| 2. | SCHEDULE-II: EVALUATION CRITERIA Page no. 52 1.2 Experience of consultancy in similar nature | SCHEDULE-II: EVALUATION CRITERIA Page no. 52 1.2 Experience of consultancy in similar nature Similar work means design/audit of Convention Centre, Institutions, Commercial buildings, Office Complex and Hospitals having component of MEP services |
| 3. | TERMINATION Page no. 78 | TERMINATION Page no. 78 11.18.5 ITPO and the Service Provider, both shall have the right to terminate this Agreement, by giving an advance written notice of 15 (fifteen) days. |
| 4. | Force Majeure Page no. 71 "Force Majeure" shall mean the conditions beyond control of either parties like war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, epidemics, strikes, lockouts or acts of God come under the purview of Force Majeure (FM).Delays in performance of contractual obligations under influence of FM | Force Majeure Page no. 71 "Force Majeure" shall mean the conditions beyond control of either parties like war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, epidemics, strikes, lockouts or acts of God, Pandemic, Act of government come under the purview of Force Majeure (FM).Delays in performance of contractual |

| | | |
|----|--|--|
| | conditions are condonable by the other party without any right to termination or damages, provided, notice of the happening of any such event is given by the affected party to the other within 30 (thirty) days from the date of occurrence. Works under the contract shall be resumed as soon as practicable after such event has come to an end or ceased to exist.: | obligations under influence of FM conditions are condonable by the other party without any right to termination or damages, provided, notice of the happening of any such event is given by the affected party to the other within 30 (thirty) days from the date of occurrence. Works under the contract shall be resumed as soon as practicable after such event has come to an end or ceased to exist.: |
| 5. | PRICE BID Page no. 62 | To be left blank. BIDDER NOT TO GIVE ANY DETAIL OF HIS FINANCIAL QUOTE IN TECHNICAL BID <i>PRICE BID ONLY TO BE QUOTED IN EXCEL FORMAT OF RFP ON THE PORTAL ONLY</i> |
| 6. | GENERAL | No hard copies other than Demand draft of EMD and Tender fee to be submitted by the bidder at the time of bidding. However, the soft copy and hard copy of presentation must be submitted by qualified bidders at the time of their presentation in ITPO. |

Sd/-
General Manager(Works), ITPO