

**India Trade Promotion Organization
World Expo – 2025 Cell**

Date: 18.12.2023

CORRIGENDUM 1

SELECTION OF AGENCY FOR PROVIDING CONCEPTUAL DESIGN, SCENOGRAPHY
AND ARCHITECTURAL SUPERVISION FOR THE INDIA PAVILION AT WORLD EXPO
2025, OSAKA

It is informed that due to administrative reasons, the following changes have been made in the Tender Ref. No. ITPO/World Expo 2025/CandD/2023 (CPPP ID: 2023_ITPO_785161_1) dated 13.12.2023:

| S.No. | As per RFP/Corrigendum 3 | Now to be read as | | | | | | | | | | | | | | | | | | |
|--|---|--|-----------------|----------|--|--|--|----|---|---|--|--------|-----------------|----------|--|--|--|----|---|--|
| 1 | Page no. 49 . Deliverables and Timelines: <table><tr><th>S. No.</th><th>Deliverable (s)</th><th>Timeline</th></tr><tr><td colspan="3">PART B : Programme Management for Exhibits and Contents</td></tr><tr><td>6.</td><td>Stage 2: Execution Monitoring and Handholding Support</td><td>From the date of acceptance of deliverables under Part B - Stage 2 up to Completion of World Expo, Osaka (i.e. 31st October 2025)</td></tr></table> | S. No. | Deliverable (s) | Timeline | PART B : Programme Management for Exhibits and Contents | | | 6. | Stage 2: Execution Monitoring and Handholding Support | From the date of acceptance of deliverables under Part B - Stage 2 up to Completion of World Expo, Osaka (i.e. 31st October 2025) | Deliverables and Timelines: <table><tr><th>S. No.</th><th>Deliverable (s)</th><th>Timeline</th></tr><tr><td colspan="3">PART B : Programme Management for Exhibits and Contents</td></tr><tr><td>6.</td><td>Stage 2: Execution Monitoring and Handholding Support</td><td>From the date of acceptance of deliverables under Part A - Stage 2 up to Completion of World Expo, Osaka (i.e. 31st October 2025)</td></tr></table> | S. No. | Deliverable (s) | Timeline | PART B : Programme Management for Exhibits and Contents | | | 6. | Stage 2: Execution Monitoring and Handholding Support | From the date of acceptance of deliverables under Part A - Stage 2 up to Completion of World Expo, Osaka (i.e. 31st October 2025) |
| S. No. | Deliverable (s) | Timeline | | | | | | | | | | | | | | | | | | |
| PART B : Programme Management for Exhibits and Contents | | | | | | | | | | | | | | | | | | | | |
| 6. | Stage 2: Execution Monitoring and Handholding Support | From the date of acceptance of deliverables under Part B - Stage 2 up to Completion of World Expo, Osaka (i.e. 31st October 2025) | | | | | | | | | | | | | | | | | | |
| S. No. | Deliverable (s) | Timeline | | | | | | | | | | | | | | | | | | |
| PART B : Programme Management for Exhibits and Contents | | | | | | | | | | | | | | | | | | | | |
| 6. | Stage 2: Execution Monitoring and Handholding Support | From the date of acceptance of deliverables under Part A - Stage 2 up to Completion of World Expo, Osaka (i.e. 31st October 2025) | | | | | | | | | | | | | | | | | | |

Sd/-
(General Manager)
Works Division